CITY OF
LAFAYETTE

Office of the City Engineer
January 14, 2020

Board of Public Works and Safety
City of Lafayette

20 N 6™ Street

Lafayette, IN 47901

Dear Board Members:

You have before you a task order under our Master Services Agreement with American Structurepoint
for the Haggerty Point Storm Sewer Extension. This Project will establish a stormwater outlet for the
upcoming Park East Boulevard extension from Haggerty Lane to SR 38. Major components of this
Project include:

e Survey

e Design of storm sewer trunk line

e  Utility coordination

e Rule 5 Erosion Control Plan

e Limited bidding and construction phase engineering services (does not include full-time
construction inspection)

The contract amount for this project is $38,100 lump-sum, plus $5,000 hourly not-to-exceed for
construction phase services, for a total of $43,100.

This contract has been reviewed by the City Attorney and | recommend it for your approval.

Sincerely,

C?«wvwﬁ A Khenaol

Jeromy L. Grenard, PE
City Engineer

City of Lafayette, Office of the City Engineer, 20 North 6" Street, Lafayette, Indiana 47901 Phone# 765-807-1050
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This Task Order No. 1 for 2017.01317 is issued under the Master Agreement entered into on the _10th
day of January, 2020, by and between

American Structurepoint, Inc.

9025 River Road, Suite 200

Indianapolis, Indiana 46240

hereinafter referred to as “Consultant”, and

City of Lafayette

20 N 6" Street

Lafayette, Indiana 47901

hereinafter referred to as “Owner”, wherein it is agreed as follows:

Project: Haggerty Point Storm Sewer Extension
For mutual consideration hereinafter set forth, the Consultant and Owner agree as follows:
A. The Consultant agrees to perform the services as described in attached Appendices A-D.

B. The schedule for services performed under this task order is to be determined at the time notice
to proceed is given.

L Owner agrees to compensate Consultant according to the payment terms of Appendix D.

D. Owner’s representative for this project will be Jeromy Grenard.

IN WITNESS WHEREOF, the parties hereto have accepted, made, and executed this Task Order upon
the terms, conditions, and provisions above stated and in the Prime Agreement the day and year signed
by the last required signatory.

2 LQQM&QLTANT: OWNER:
" ﬁuwm Muyluy -
ey s (signature)
Natiie Nicholas Murphy Name
(print) (print)
Title Project Manager Title
Date  1/13/2020 Date

1 2017.01317
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Version 6-8-2017

APPENDIX "A"

SERVICES TO BE FURNISHED BY CONSULTANT:

In fulfillment of this Contract, the CONSULTANT shall comply with the requirements of the appropriate
regulations and requirements of the City of Lafayette.

The CONSULTANT shall be responsible for performing the following activities:

A. General

1.

The CONSULTANT shall provide engineering services to prepare storm sewer trunkline design
plans, preliminary opinions of. probable construction cost, and other submittal documents
following the City of Lafayette Construction Guidelines and Standards (2013), for the storm
sewer trunkline described in Section C.

B. Topographic Survey

1.

The CONSULTANT shall provide supplemental field surveys and topographic and utility
mapping for design purposes. Utility mapping will be based upon information obtained from
utility owners. The CONSULTANT shall survey the additional project area and provide the
OWNER with one set of original field notes for the data accumulation surveys. The
CONSULTANT’s services shall be in accordance with IC 25-21.5; 865 IAC 1-12; and Chapter
106 of the INDOT Design Manual (Survey Manual). The CONSULTANT acknowledges that it
has a copy of the Survey Manual. If there is any conflict between IC 25-21.5, 865 IAC 1-12, or
the Survey Manual, the order of precedence will be:

a. IC25-21.5

b. 8651AC 1-12

c. Survey Manual

The survey limits are generally described below and as shown in Attachment No. 1-A:

a. Along the southern limit of the Haggerty Point Retention Pond owned by the Tippecanoe
County Drainage Board for not more than 1,050 linear feet with a corridor width of 100 linear
feet.

b. Area between State Road 38 and the Haggerty Point Retention Pond for a length not greater
than 200 linear feet and width not greater than 250 linear feet.

c. Provide location, size, depth, material and direction of flow for storm sewer as indicated on
as-builts provided by the Tippecanoe County Surveyor’s office for the Haggerty Point
Retention Pond outlet structures.

CONSULTANT shall make a request through the Indiana Underground Plant Protection Service
as provided by Indiana Code 8-1-26 to have public utilities marked within the public rights-of-
way and recorded easements. CONSULTANT will not be responsible for damages resulting
from a utility company who will not respond or for utilities that are not marked or that are
mismarked.

1 2017.01317.0002
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C. Storm Sewer Trunkline Design Services

The Consultant shall design a storm sewer system trunkline for the Park East Blvd. extension
based on coordination and direction received from the Tippecanoe County Surveyor’s office on
August 8, 2019. The Park East Blvd. Extension storm sewer trunkline will be designed from the
Park East Blvd. extension project limits, running west to the storm sewer system that connects
Haggerty Pointe Pond to F-Lake. The storm sewer trunkline will connect to the 48-in. dia. storm
sewer pipe north of SR 38. No analysis of the storm sewer system connecting Haggerty Pointe
Retention Pond to F-Lake is included. Based on coordination efforts with Tippecanoe County
Surveyor’s office, this storm sewer system was designed to handle the Park East Blvd. Extension,
un-detained, when it was constructed. The new storm sewer system will be designed in
accordance with City of Lafayette Stormwater Technical Standards Manual (v. Dec. 2011). The
Consultant will submit a hydraulic report to the Tippecanoe County Surveyor’s office to receive
hydraulic approval. This scope includes up to two coordination meetings with the Tippecanoe
County Surveyors office.

D. Utility Coordination

The CONSULTANT shall provide coordination necessary to prepare application documents and
process utility relocation coordination to secure appropriate certifications and approvals necessary for
construction of this project, including:

1. Coordinating with utilities and supplying necessary plans and design information for coordination
of utility relocations in accordance with 105 TAC 13.

The CONSULTANT will conduct the necessary utility coordination for the storm sewer trunkline
concurrently with the Park East Blvd. Extension LPA project.

E. Rule 5 Permit

The CONSULTANT shall prepare and submit a Rule 5 Erosion Control Plan to procure appropriate
Notice of Intent for construction.

F. Opinion of Probable Cost For Construction

The opinion of probable cost will be prepared according to the current practices for INDOT and will
include all items of work required for the complete construction of the work, including all temporary
work necessary in connection therewith, but shall not include the cost of such items of work for which
the OWNER, through its own forces or through other party or parties, will prepare detail plans. The unit
prices to be used shall be in accordance with the methods used by INDOT.

G. Bidding Phase Services

The services for this phase will include the distribution and sale of plans and contract documents,
issuing addenda as appropriate, attending the pre-bid conference, answering contractor questions,
and participating in the evaluation of the bids for award. The Engineer shall not charge any third
party more than $50 for the specifications for this project and $1.00 per sheet for the plan sheets
for this Project.

H. Construction Phase Design Services

2 2017.01317.0002
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1. The CONSULTANT shall review all shop drawings for this contract during construction. Such
reviews and approvals or other action will not extend to means, methods, techniques, sequences,
or procedures of construction or to safety precautions and programs incident thereto, or accuracy
or completeness of details, such as quantities, dimensions, weights or gauges, fabrication
processes, coordination of the work with other trades, all of which are the sole responsibility of
the Contractor. The CONSULTANT's review shall be conducted with reasonable promptness
while allowing sufficient time in the CONSULTANT’s judgment to permit adequate review.
Review of a specific item shall not indicate that the CONSULTANT has reviewed the entire
assembly of which the item is a component. The CONSULTANT shall not be responsible for any
deviations from the Construction Documents not brought to the attention of the CONSULTANT
in writing by the Contractor. The CONSULTANT shall not be required to review partial
submissions or those for which submissions of correlated items have not been received.

2. Following the award of a construction contract, the CONSULTANT will be responsible for
attending the preconstruction meeting,.

3. During the course of construction, the CONSULTANT shall be available at reasonable times
during normal working hours to respond to reasonable inquiries concerning the accuracy or intent
of the CONSULTANT’s plans. All such inquiries will be made only by persons designated by the
OWNER to interpret the plans and contract documents for the benefit of the contractors and
subcontractors performing the work. The CONSULTANT shall not be required to respond to
inquiries by persons other than the OWNER’s designated representative and shall not be required
to engage in exhaustive or extensive analysis or interpretation of the plans.

4. As needed and directed by the OWNER, the CONSULTANT shall perform construction-phase

utility coordination services as described in the 2013 Indiana Design Manual, Chapter 104, as
revised.

I. Excluded Services

If authorized in writing by the OWNER, CONSULTANT shall furnish or obtain Additional Services,
for an additional fee, for items that may become necessary due to unforeseen conditions or changes in
the scope of the Project. These items include, but are not limited to:

Maintenance of Traffic Design
Environmental Services
Subsurface Utility Engineering
Railroad Coordination

IDNR Permitting

Alternate Bid Plans
Stormwater Detention Design
Stormwater Quality Analysis

i. Public Outreach, Coordination, or Information Meeting(s)
Right-of-Way Engineering

k. Land Acquisition Services

R

=

e
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Attachment No. 1-A

Park East Blvd. Extension
Project Area Map
i Amendment No. 1

Legend
. Park East - Additional Survey No. 1

@ Park East Blvd - Haggerty Ln. Modifications
# Park East Bivd Extension
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APPENDIX “B”

INFORMATION AND SERVICES TO BE FURNISHED BY OWNER:

The OWNER shall furnish the CONSULTANT with the following:

L. Criteria for design and details for signs, signals, lighting, highway and structures such as
grades, curves, sight distances, clearances, design loading, etc.

2. Standard Specifications and standard drawings applicable to the project

3. All written views pertinent to the location and environmental studies that are received by the
OWNER

4. Traffic assignments, traffic signal (new signal), traffic lighting warrants (new lighting)

5. Available data and previous studies from the transportation planning process

6. Utility plans available to OWNER covering utility facilities and the location of signals and
underground conduits throughout the affected areas

7. Provide access to enter upon public and private lands as required for the CONSULTANT to
perform work under this Contract

8. Aerial survey information

9. All legal services as may be required for development of the project

10. An OWNER representative with decision-making authority for inquiries

11. Payment for all permit and review fees required by agencies having jurisdiction over this

project data

4 2017.01317.0002
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APPENDIX “C”»

SCHEDULE:

No work under this Contract shall be performed by the CONSULTANT until the CONSULTANT
receives a written notice to proceed from the OWNER.

All work by the CONSULTANT under this Contract shall be completed and delivered to the OWNER
for review and approval within the approximate time periods shown in the following submission schedule:

A. Field Survey complete within 30 calendar days after receipt of notice to proceed from the
OWNER.

B. Storm Sewer Trunkline Design
1. Preliminary Plans within 30 calendar days after survey is complete.
B Final Plans within 90 calendar days after receipt from the Owner of approval of the

Preliminary Plans. This submittal is contingent upon completion of all permits, hydraulic
approval from Tippecanoe County Drainage Board, and OWNER approval of the
Preliminary Plans.

C. Bidding Phase Services

1. To be coordinate with OWNER based on agreed upon schedule at time of Final Plan
acceptance by the OWNER.

5 2017.01317.0002
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APPENDIX “D”

COMPENSATION

A. Amount of Payment

L.

The CONSULTANT shall be compensated for services to be performed under this
Contract a total fee not to exceed $43.100 unless approved in writing by the OWNER.

The CONSULTANT shall be compensated for the following services on a lump-sum
basis. The total obligation under this portion of the Contract shall not exceed $38.100
unless approved in writing by the OWNER.

a. Survey $3,200
b. Storm Sewer Trunkline Design $14,400
c. Utility Coordination $5,300
d. Rule 5 Permit $6,600
e. Bidding Phase Services $8,600

For construction phase services, the CONSULTANT will be compensated on a labor rate
multiplier basis. The CONSULTANT will be paid for the actual hours of work performed
by essential personnel exclusively working on these tasks at the direct wage and salary
rates of each employee multiplied by 3.02, PLUS direct non-salary costs as approved by
OWNER. Direct non-salary costs shall be the actual out-of-pocket expenses of the
CONSULTANT directly attributable to this Contract, such as fares, subsistence, mileage,
equipment rentals, reproductions, approved subconsultant fees, etc. The fees for
construction phase services will not exceed $5,000 unless and until a supplemental
agreement is executed.

B. Method of Payment

1.

The CONSULTANT may submit a maximum of one (1) invoice voucher per calendar

month for work covered under this Contract. The invoice voucher shall be submitted to
the OWNER.

The invoice voucher shall represent the value, to the OWNER, of the partially completed
work as of the date of the invoice voucher. The CONSULTANT shall attach thereto a
summary of each pay item in Section A.1 of this Appendix, percentage completed, and
prior payments.

The OWNER, for and in consideration of the rendering of the engineering services
provided for in Appendix “A”, agrees to pay to the CONSULTANT for rendering such
services the fees established above in the following manner:

a. For completed work, and upon receipt of invoices from the CONSULTANT and

the approval thereof by the OWNER, payments covering the work performed
shall be due and payable to the CONSULTANT.

6 2017.01317.0002
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b. From the partial payment thus computed, there shall be deducted all previous
partial fee payments made to the CONSULTANT,

In the event of a substantial change in the scope, character or complexity of the work on
the project, the maximum fee payable and the specified fee shall be adjusted in
accordance with item 6, Changes In Work, of the General Provisions set out in this
Contract.

(5]
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AMERICAN STRUCTUREPOINT, INC,
Road Design - Manhour Justification
Project: Park Enst Blvd, - Storm Sewer Trunkline Design
Description: Storm Sewer Trunkline Desipn 08-O1-19
ESTIMATED TIME (HOURS)
Stadf Engineer Sunin_r .
WORK CLASSIFICATION Project Munager| Senior Engineer |Project Engineer Technician TOTAL
Preliminary Plans (40% complete)
Coordinate Field Survey 2 0 0 0 0 2
Compile Field Survey Data 0 0 0 0 2 2
CGienerate Existing Ground Model 0 0 0 0 2 2
Plot and Check Topo 1 0 0 0 2 E]
Develop Plan & Profile Sheets 0 | 0 0 5 6
Check Plan & Profile Sheets 1 0 0 0 | 2
I'reliminary Drainage Analysis 2 4 8 4 0 18
IPreliminary Quantity Computations 0 1 2 2 0 5
Preliminary Cost Estimite | 0 0 ] 0 2
Coordination Mecting with County Drainage Board ] 0 0 0 0 6
Submit Drainge Report o County 2 0 0 0 0 2
(QC/QA Plans belore Subminal | 2 0 2 0 5
Subtotal 16 8 10 9 12 55
Final Plans (90%) Complete
Stormwater Sy stem Drainaee Desten Updates 0 2 a 4 0 [
Finalize Drainage on Plans 0 I ) 0 4 5
Finalize Drainage 2 2 0 0 0 4
OC/QA Updated Draiange Report 2 2 0 2 0 0
Final Drainge Report to County 2 0 0 0 0 2
Update Quantity Computations 0 1 | 1 0 3
Coordination Meeting with County Drainage Board 6 0 0 0 0 6
Cost Estimate | 0 0 | 0 2
(OC/OA Plans | 0 0 1 1 )
Subtotal 14 8 I 9 5 a7

Page 1 Road MHJ_Park East.xlsx
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AMERICAN STRUCTUREPOQINT, INC.

Road Design - Manhour Justification

Project: Park Enst Bivd. - Storm Sewer Trunkline Design

Page 2

Description: Storm Sewer Trunkline Design 08-0c1-19
ESTIMATED TIME (HOURS)
Stafl Engineer Seyor

WORK CLASSIFICATION Praject Manager| Senior Engineer | Projeet Engineer| Technician TOTAL
Construction Plans (100%) Complete
Final Plans Updates 0 2 0 4 0 [
Construction Plans 0 1 0 0 2 3
Cost Estimate | ] 0 1 ] 2
QC/OQA Plans 1 {0 0 1 | 3

Subtotal 2 3 0 6 3 14
TOTAL HOURS 32 19 11 24 20 106
WEIGHTED HOURLY RATE $188.15 $140.91 $114.40 $84.00 $117.12
DIRECT SALARY COST $6,020.80 $2,677.29 $1,259.06 $2,016.00 $2,342.40 514,315.55
DIRECT COSTS {See Below) 591.20
TOTAL FEE $14,406,75

Unit
Cosl Quantity Cosl
Mileage $0.380 240 §01.20
Shipping LSUM 0 $0.00
Meals $26.00 0 50.00
Lodging $89.00 0 $0.00
Blueprints $1.50 Q0 $0.00
Copies $0.10 0 $0.00
Mylars $3.50 i $0.00
TOTAL = $91.20

Road MHJ_Park East.xlsx
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AMERICAN STRUCTUREPOINT, INC.

Road Design - Manhour Justification

Project: Park East Blvd. - Storm Sewer Trunkline Design

Page 3

Description: Utility Coordination 08-0c1-19

ESTIMATED TIME (HOURS)

Project Project Senior
WORK CLASSIFICATION Manager  |Senior Engineer|  Engineer Staff Engineer |  Technician TOTAL
Utility Coordination Services
Prepare and Distribute Initial Notices 0 2 0 2 0
Prepare and Distribute Preliminary Plans 1 2 0 0 2
Review Construction Plans for Utility Conflicts 0 4 0 8 0
Prepare and Distribute Final Plans 0 0 0 2 2
Review Relocation Plans 0 2 4 0 0
IReview Written Work Plans 0 2 4 0 0
Coordinate with City to issue NTP 4 2 0 0 0
Subtotal
TOTAL HOURS = 14 8 12 4 43
WEIGHTED HOURLY RATE $188.15 $140.91 $114.46 $84.00 $117,12
DIRECT SALARY COST $940.75 $1,972.74 $915.68 $1,008.00 $468.48 $5,305.65
DIRECT COSTS (See Below) $0.00
TOTAL FEE $5,305.65
Unit
Cost Quantity Cost

Mileage $0.380 0 $0.00
Shipping LSUM 0 $0.00
Meals $26.00 0 $0.00
Lodging $89.00 0 $0.00
Blueprints $1.50 0 $0.00
Copies $0.10 0 $0.00
Mylars $3.50 0 $0.00

TOTAL = $0.00

Road MHJ_Park East.xIsx
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AMERICAN STRUCTUREPOINT, INC.

Road Design - Manhour Justification
Project: Park East Blvd. - Storm Sewer Trunkline Design

Page 4

Road MHJ_Park East.xIsx

Description: Rule 5 Permit 08-Oct-19
ESTIMATED TIME (HOURS)
Project Project Senior
WORK CLASSIFICATION Manager Engineer  Staff Engineer | Technician [ TOTAL
Prepare SWPPP Permit 4 16 20
Coordinate SWPPP Permit 2 2 4
Submittal 1o agencies 1 2 3
QC/QA Stormwater Pollution Prevention Plan 4 4 8
Coordinate and Prepare Advertisement ] 2 3
Develop NOI for submittal 1 4 5
Coordinate Rule 5 NOI 2 2 4
Submit Rule 5 Plans 2 2 4
Subtotal 51
TOTAL HOURS 17 8 24 2 51
WEIGHTED HOURLY RATE $188.15 §114.46 $84.00 [ §117.12
DIRECT SALARY COST $3,198.55 $915.68 | $2,016.00 | $234.24 | $6,364.47
DIRECT COSTS (See Below) $250.00
TOTAL FEE $6,614.47
Unit
Cost Quantity Cost
IDEM Permit Fee $100.000 1 $100.00
Shipping LSUM 1 $50.00
Meals $26.00 0 $0.00
Advertisement $100.00 | $100.00
Blueprints $1.50 0 $0.00
Copies $0.10 0 $0.00
Mylars $3.50 0 $0.00
TOTAL = §250.00
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AMERICAN STRUCTUREPOINT, INC.
Road Design - Manhour Justification
Project: Park East Blvd. - Storm Sewer Trunkline Design
Description: Bidding Phase Services 08-Oct-19
ESTIMATED TIME (HOURS)
Project Projeet Senior
WORK CLASSIFICATION Manager  |Senior Engineer|  Engineer Stalf Engineer | Technicinn TOTAL
Bidding Phase Services
Contract Book Preparation 8 4 0 0 0
Pre-Bid Meeting 8 0 0 0 0
Answer questions and Issue Addendums 8 4 0 2 0
Attend Bid Opening 6 0 0 0 0
Evaluation of Bids & Recommendation 6 3 0 0 0
Subtotal
TOTAL HOURS 36 11 0 2 0 49
WEIGHTED HOURLY RATE $188.15 $140.91 $114.46 $84.00 $117.12
DIRECT SALARY COST $6,773.40 $1,550.01 $50.00 $168.00 $0.00 $8,491.41
|[DIRECT COSTS (See Below) $76.00
[[TOTAL FEE $8,567.41
Unit
Cost Quantity Cost
Mileage $0.380 200 $76.00
Shipping 1.SUM $0.00
Meals $26.00 $0.00
Lodging $59.00 $0.00
Blueprints $1.50 $0.00
Copies $0.10 $0.00
Mylars $3.50 $0.00
TOTAL = $76.00

Page 5 Road MHJ_Park East.xlsx
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AMERICAN STRUCTUREPOINT, INC.

Road Design - Manhour Justification

Project: Park East Blvd, - Storm Sewer Trunkline Design

Description: Construction Phase Design Services 08-Oct-19
ESTIMATED TIME (HOURS)
Project Project Senior

'WORK CLASSIFICATION Manager Scnior Engineer|  Engincer Staff Engineer | Technician TOTAL

Post Design Services
{[Shop Drawing Review 8 6

Contract RFIs & Respanses 8 8

Subtotal

TOTAL HOURS 16 14 0 0 0 30
WEIGHTED HOURLY RATE $188.15 $140.91 $114.46 $84.00 $117.12

DIRECT SALARY COST $3.010.40 $1.972.74 $0.00 $0.00 $0.00 $4.,983.14
[[DIRECT COSTS (See Below) $0.00
[TOTAL FEE $4.983.14

Unit
Cost Quantity Cost

Mileage $0.380 $0.00

Shipping LSUM 50.00

Meals $26.00 $0.00

Lodging $89.00 $0.00

Blueprints $1.50 $0.00

Copies $0.10 $0.00

Mylars $3.50 $0.00

TOTAL = $0.00

Page 6 Road MHJ_Park East.xlsx



